

## SCOPE OF WORKS

### 1. Background Information

IAMGOLD - Rosebel Gold Mines is located in district Brokopondo, in north eastern Suriname. The Rosebel property lies approximately 85 kilometres south of the capital city of Paramaribo. The mining concession covers 170 square kilometres, with the Suriname River to the east, the Saramacca River to the west and the Brokopondo reservoir to the south.

An extension of the KalTire storage facility is required at the Rosebel Gold Mine site, where a roof is to be drawn up, fabricated and placed on respectively 4X 40ft foot containers and 1X 20ft container.

### Location

Location for the construction of the KalTire roof warehouse storage will be at IAMGOLD Rosebel Gold Mines.



## **2. SCOPE OF WORKS**

The purpose of this document is to define the scope of work for the construction of the KalTire storage roof building.

The contractor will provide a scaled technical roof drawing. Materials and manpower, are in order to optimize a sustainable and safe roof structure. The contractor will take the final measurements that are needed on site, thus a site visit is required. This will ensure that all work processes can take place within the desired frameworks of Health & Safety, Environmental and RGM Operational rules & regulations.

### **2.1 Specific Work**

The planned work includes, but is not limited to the following:

### **2.2 Design shooting & Drawing**

#### **1) Advice on roof structure**

- a) 05 each single V-structure or 05 each one side fall
- b) 01 each complete V-structure or one side fall → length = 45 meter

#### **2) Quotation :**

- a) Roof design
- b) Construction of roofing
- c) Installation of roofing
- d) Transport of roofing materials
- e) Equipment & manpower → installation

## **3. GENEREAL REQUIREMENTS**

### **3.1 Personnel provided by the contractor**

Yes

**The profiles of the key experts for this contract are as follows:**

- Working with power tools machines
- Working without RGM supervision
- Independent
- Safety Awareness
- Starting and working with Job Safety Analyses

### **3.2 Facilities to be provided by the Contractor**

The Contractor shall ensure that their employees are adequately supported and equipped, in particular their own PPE.

### **Other materials to be provided by the Contractor**

Contractor shall provide personnel with:

- Personal Protective Equipment (PPE).

- Personal Security boots.
- Security vests with reflective stripes, hard hat, safety glasses, etc.

### **Submission and approval of reports**

The report referred to above must be submitted to the Project Manager who is responsible for approving the reports.

## **4. QUALITY REQUIREMENTS**

### **4.1 Quality Assurance (QA)**

The Contractor will ensure that the Quality of works performed comply with the requirements and standards approved by RGM or RGM's representative.

### **4.2 Quality Control (QC)**

All work will be completed in a manner consistent with accepted standards of professional practice. All deliverables will be reviewed by RGM prior to hand over.

### **4.3 Acceptance Criteria**

Project will be deemed complete by RGM once the final survey report has been issued to the client, and approved. Survey report will be under Client (RGM)

### **4.4 Responsible department**

Personnel provided will be under responsibility of RGM Supply Chain Department.

## **5. RESPONSIBLE DEPARTMENT, LOCATION, START DATE & IMPLEMENTATION**

### **5.1 Responsible department & Location**

RGM department Supply Chain  
Project Manager: Christian Boudreault  
Location: Warehouse Yard (Image below)



## 5.2 Start date & Implementation

The intended start date is June 20, 2022 and the period of implementation of the contract will be 7 days from before mentioned start date.

## 6. FACILITIES TO BE PROVIDED BY RGM

RGM will be providing lunch on site for the contractors' crew.

RGM will not be providing lodging, no material transport and no personnel transport.

## 7. HEALTH & SAFETY

Below are requirement that contractors working at Rosebel Gold Mines must adhere to.

- Contractor will abide by all applicable Rosebel policies, most notably the Occupational Health, Safety & Environment Policy and Procedures (including any measures related to COVID-19 prevention);
- Contractor will abide by Surinamese laws and regulations;
- Contractor will comply with public roads traffic regulations and have proper signage of work area;
- Police clearance should be provided for all contractor's working on site;
- Medical screening from HCCO - Human Capital Care Outsourcing should be provided for all Contractor's working on site.
- Proof of SOR insurance (original name list from the insurance company).
- All contractors will receive the RGM site induction.
- Valid defensive driving license for driving on site

## 8. ENVIRONMENT MANAGEMENT

The work must be carried out in respect of the protection of the environment and all laws for the preservation relating to it.

The Owner considers and requires the Contractor to consider the protection of the environment as being essential. The Contractor shall ensure that the work performance takes place responsibly for the environment. Continually use appropriate working methods to ensure that the environmental responsibilities of the Owner are met.

The Contractor will be responsible for ensuring that all of his employees and subcontractors have been well informed and abide by regulations, procedures and practices.

The Contractor must immediately report any environmental incident to the site person in charge. Investigations and environmental incident reports will be produced in collaboration with the site environment Manager and in accordance with his instructions.

The Owner reserves the right to suspend the works immediately in the event where he considers a potential environmental risk may occur until the situation is corrected and without additional cost to the owner.

The Special Conditions could mention further site specifics on environment.

#### **CONCLUSION NOTES**

RGM requests this document is reviewed and any questions to be submitted to RGM immediately as per the RFP time schedule. It should be understood that the volumes/distances are provided to the best of RGM's knowledge at the time of collating this document. There may be a need for adjustment of the scope of works and therefore the costs related to the adjusted scope should be mentioned at the end of the proposal.