

APPENDIX B: SCOPE OF SERVICES

1. BACKGROUND INFORMATION	2
2. PURPOSE & EXPECTED RESULTS	2
2.1. Purpose	2
3. SCOPE OF SERVICES	2
3.1. Specific Services	2
3.2. Responsible department	2
3.3. Location	2
3.4. Start date & period of implementation	2
3.5. Facilities to be provided by RGM	2
3.6. Facilities to be provided by the Contractor	2
4. REQUIREMENTS	
4.1 Personnel to be provided by the Contractor	3

1. BACKGROUND INFORMATION

In the current Covid-19 pandemic it is necessary to perform regular swabs and tests of RGM employees. Additionally, medical monitoring of quarantined employees is required. Until now, RGM has acquired these services on an ad hoc basis. However, since it is expected we will need these services for an extended period, we are looking to acquire a contract with a service provider for this.

2. PURPOSE & EXPECTED RESULTS

2.1. Purpose

The purpose of this contract is to have an agreement in place for the Covid19 Services that RGM requires during this Pandemic.

3. SCOPE OF SERVICES

3.1. Specific Services

The following services are required:

1. Mobile swab;
2 medical personnel available 7 days/week, 6:00 AM- 6:00 PM
2. Swab unit at Bus stop Paramaribo;
5 medical personnel available Monday-Friday 6:00 -12:00 AM (with possibility of change in hours)
3. Swab unit at Main gate Brokopondo and Saramacca;
3 medical personnel per main gate available Wednesday- Friday 05:00-11:00 AM
And 2 medical personnel per main gate available Monday- Friday of which the hours are to be determined
4. Medical monitoring in RGM QT;
1 medical personnel, standby 24/7.
Amount of employees will be depend on amount of employees in quarantine
5. Medical monitoring QT Operational; 2 medics, 24/7
6. Manage unit regarding Covid-19 standards and protocols

3.2. Responsible department

Medical Department – Radjen Matadin

Category Management Department – Patrina Jarvis

3.3. Location

Location varies for the Mobile Swab unit.

Busstop is at Paramaribo, van 't Hoogerhuysstraat.

Main gate is at RGM Mine Site Brokopondo

RGM QT facilities are at different locations in Paramaribo

3.4. Start date & period of implementation

The intended start date is August 1st 2021, and the initial term of the contract will be for one (1) year.

3.5. Facilities to be provided by RGM

- Mobile Unit for only expats a several locations, dependent on where the expats are accommodated

3.6. Facilities to be provided by the Contractor

- Medical PPE: at least, but not limited to: Medical gloves, N95 Mask, Chirurgical mask, Gowns, Hazmat suit, Show covers, alcohol, face shield, bio hazard bags.
- Data of tested persons within 12-18 hours swab and results and immediate report to RGM

- Weekly reports of findings
- Weekly situation update/briefing from project manager
- Contractor is responsible for Personnel Consumption (food/lunch)
- Transportation
- Daily reports/ feedback of employees in quarantine facilities
- 24/7 availability of Contractors' leadership is required

4. REQUIREMENTS

4.1 Personnel to be provided by the Contractor

- 1 Project manager: One person appointed by service provider with requirements as a contact for RGM. The project manager will coordinate the reports and situation updates.
- 10 Medical personnel: Medical students with minimal B-2 Certificate requirements
- 2 Medics: Registered Nurses